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Estimation Particulars

The following list is the basis on which this estimation is submitted. Any pre-determined assumptions in the enquiry
documentations are superseded by the documents associated with our submission and the clauses therein.

References to “Customer” in these estimation particulars are references to the individual(s) or
organisation/corporate entity to whom the estimate is addressed.

General

1. Our current lead from order receipt, including all necessary information in terms of scope and drawings (and
clear funds in our account where deposits have been requested) is 12 weeks unless expressly stated otherwise
in the body of the estimate.

2. This estimate remains open for acceptance for a period of 30 days from the date of its creation, after which
point we reserve the right to adjust the price at our discretion.

3. The estimate assumes that all works will be carried out and completed in a period not exceeding 6 calendar
months from the receipt of the order.

4. Any cost increases that are incurred during the project may be presented to the Customer, with substantiation,
as evidence and justification of a cost variation.

5. The payment structure / plan is as follows unless agreed otherwise in writing and referenced in the ‘Order
Acknowledgement’. All figures are percentages of the overall order value.

6. Any other payment plan, other than that stated in the preceding clause, must be agreed in writing and referred
to in the Estimate, or amended and specifically referenced in the Order Acknowledgement.

Exclusions and Limitations

The following exclusions and limitations apply to the goods and services:

7. There has been no provision made to negotiate steps or excessive inclines (1:4 or more) outside the building
which may impact the delivery / distribution process.

8. The Customer is responsible for advising us of any materials, structures or any other items/areas which are or
could reasonably be considered as being hazardous to health and safety when we are carrying out the works
(“Hazardous Issues”). Should any Hazardous Issues arise, or we are of the opinion such Hazardous Issues may
arise if we continue, work will stop immediately, and the Customer will be advised of the risk and the actions we
propose to take. Should the Customer be unable to provide assurance or require assistance in determining the
building condition or how to deal with any Hazardous Issues, then please request further guidance on
addressing this issue.

• Such guidance by us is outside the scope of this initial estimate and may require additional fees to be charged
by us to enable the works to progress.
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9. We have not allowed for the payment of any fees regarding Building Regulations Inspections, testing or other
statutory fees that may be applicable, all costs for such fees to be borne by the Customer.

10. We have not costed for any works to the fabric/structure of the building, unless specified within the estimate.

11. Our design liability is limited to suspension method and use of single point fixing in required location.
Non-standard fixings or requirements for work around services (by others) such as a trapeze type arrangement
are excluded from our works and will require additional fees to be charged by us to enable the works to
progress.

Assumptions

We have made the following assumptions in relation to the pricing, carrying out and completion of the services and
delivery of any goods:

12. Unloading time is restricted to the duration of the process, plus a maximum of 30 minutes waiting time.

13. The vehicle unloading point to point of entry to the building is on level ‘made’ ground and does not involve
excessive inclines (1:4 or more).

14. We have estimated the works should be completed in 3 visits to a maximum on site duration of 2 weeks.

15. Clear access to within 20m of the building for vehicles up to 18 ton.

16. Unrestricted unloading time limitations and without cost implications.

17. No local charges or levies for vehicle movement or specific location parking have been included.

18. No restricted or fixed delivery times / windows have not been allowed. All deliveries

19. It is assumed that all doorways, building openings, walkway and access routes are of a suitable size and design
to facilitate the delivery and distribution of the equipment required relating to this estimate.

20. Should, for any reason described in these estimation particulars, or for any other reason out of our control, our
delivery and installation team be unable to progress the works regularly and diligently, the time lost will be
charged as follows:

i. Labour – £42.50 per hour
ii. Materials – Cost plus 30%
iii. Plant / Vehicle Hire – Cost plus 15%

21. Any works that should be completed by 3rd parties must be completed, or at an agreed stage, prior to our
attendance.
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22. The estimate assumes that all elements of the existing fabric, structure and single points of fixing (including but
not limited to the items at a – g below) within the building / room / location are capable of achieving / meeting
the performance criteria required by the equipment being installed unless otherwise stated.

a. Steelwork (structure)
b. Steelwork sheeting.
c. Concrete.
d. Timber < 50mm lateral.
e. Timber < 50mm vertical.
f. Walls – Brick / Block.
g. Walls – Stud / Partitions / Lightweight Block

23. We have assumed that we will be afforded the free and unrestricted use of office and welfare facilities for the
duration of our works, together with mains electricity/water supplies.

24. The Customer, for the purposes of the CDM Regulations 2015, is the “Principal Designer”. Should the Customer
require Innova to fulfil this role, or the Principal Contractors role (as defined in the CDM Regulations), please
contact us for further information.

25. Unless specifically stated otherwise, Innova Care Concepts Ltd are to be considered a ‘Contractor’ as defined
by the CDM 2015 Regulations.

26. All Estimation Particulars are to be read in conjunction with our Terms and Conditions for Goods & Services as
set out in the link below:

www.innovacareconcepts.com/en/innova-terms-conditions/

27. Hydro Pools – the assumptions below apply:

i. Distance between the plant room and pool hall is no more than 3 metres
ii. Protection of works when installation in phases with intermittent absence.
iii. The pool hall air space is 150cubic meters or under
iv. LTHW connections to the Heatstar are done by others
v. External heat source to the Heatstar is assumed to be gas fired boiler by others
vi. CAT 5 water supply with break tank is by others
vii. Fire strategy and compartmentation requirements costs have been excluded from the tender and will be

the responsibility of the client / contractor to advise of requirements and any cost associated with meeting
this requirement will be treated as a variation.

viii. Isolated electrical supply brought within 1 meter of our distribution board
ix. Cranage of pool by others
x. Power provision requirements (Provided as per our detailed design documents)
xi. Gas supply (N/A)
xii. Water feed, volume and pressure (Provided as per our detailed design documents)
xiii. Water discharge / disposal (Provided as per our detailed design documents)
xiv. Ground conditions. (Provided as per our detailed design documents)
xv. Assuming drainage discharge rates can achieved through the local water authority.
xvi. Assuming that an LTHW can be provided as the primary heat source with 55/45 flow and return.

https://www.innovacareconcepts.com/en/innova-terms-conditions/

